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J-9-1 

SECTION J, ATTACHMENT J-9 INTERFACE REQUIREMENTS MATRIX 

Services and activities listed in the Interface Requirements Matrix shall be performed in accordance 

with the Performance Work Statement. The Interface Requirements Matrix, identifies the key specific 

tasks and services that require interface and coordination with other site entities.  The Interface 

Requirements Matrix may not represent all of the necessary interactions; therefore, the contractor is 

responsible to reach agreement with other site entities on any other necessary interfaces and/or the 

clause of services for the performance of the contractor’s work. 

 

Legend for Matrix – The legend for the primary matrix users/providers is as follows: 

 

RAC   Remedial Action Contract(or) 

TAC   Technical Assistance Contract(or) 

   

Note:  For purposes of this matrix, the services to be provided by the RAC are considered Government 

Furnished Services. 
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J-9-2 

 

Task RAC TAC 
PWS 

Requirements 

Project Management Have RAC management in 

Grand Junction Office. Interface 

with the TAC Management as 

necessary.  

Designate a working Program 

Manager, responsible for 

management of all tasks in the 

contract/task orders. Interface 

with RAC management as 

necessary. 

C.3.2 

Records 

Management 

Perform internal records 

management functions under the 

basic contract and provisions of 

this PWS. Provide official 

project records necessary for 

TAC’s Records Management 

program and activities in 

accordance with the Records 

Management Plan and 

applicable File Plans. 

Develop and manage the records 

management program for the 

entire project IAW applicable 

DOE orders and regulations. 

Ensure implementation and 

maintain the Project’s Record 

Management Plan and File Plans. 

C.3.3 

Document and 

Website Support 

Adhere to requirements outlined 

in the Project’s Document 

Production Manual and 

Document Style Guide. 

Develop and maintain the 

Document Production Manual. 

Provide document production 

support, graphics and website 

development, reproduction and 

printing services, and technical 

writing services to DOE and 

RAC. 

C.3.3, C.3.9 

Site Access to 

Radiological 

Controlled Areas 

Control access to radiological 

areas. Manage and stock the 

Radiological Control Access 

Trailer, issue radiological PPE 

and provide RadCon support. 

Implement radiological badging 

requirements at the Moab and 

Crescent Junction sites. 

Implements radiological area 

access controls. 

Provide training certification 

information for radiological area 

access. 

C.3.4 
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J-9-3 

Task RAC TAC 
PWS 

Requirements 

Training Obtain training as necessary.  

Provide subject matter experts to 

support the project’s training 

program when required. 

 

 

 

Provide all project-related 

training, including but not 

limited to OSHA requirements, 

DOE Rad Worker II, Exclusive 

Use Shipping Requirements, 

HAZMAT, and DOT Federal 

Motor Carrier Regulations. 

Maintain training records and 

data pertaining to training 

activities for all RAC, TAC, 

subcontractor, and DOE 

personnel. 

 

C.3.4 

Computer 

equipment, 

hardware, software, 

IT support 

Initiate requests for additional 

hardware and software through 

TAC’s Help Desk. 

 

Safeguard equipment within its 

possession. 

 

 

Provide all computer equipment, 

hardware, software, including 

maintenance and support. 

Process requests from RAC 

timely and in conformance with 

project’s system configuration 

and software management 

processes when applicable.  

Responsible for IT infrastructure 

at all project sites, including 

computers, servers, and network 

internet access. Provide and 

maintain all phones and radio 

communication systems. Obtain 

and maintain accreditation and 

authority to operate IT through 

the EMCBC Authorizing 

Official. 

C.3.5 

Safeguards and 

Security in 

accordance with 

DOE Order 470.4B. 

Provide security guard coverage 

to implement safeguards and 

security program. Keep property 

from being lost, stolen, misused, 

or damaged. Ensure RRM is 

kept contained, and no spillage 

occurs during shipping. 

Safeguarding property, as well 

as RRM, including during 

shipments. Issues security 

badging and implements site and 

area access controls.  

Develop and manage safeguards 

and security program. Provide 

security badges for DOE, RAC, 

TAC, subcontractors and visitors 

at all project sites. 

C.3.6 
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J-9-4 

Task RAC TAC 
PWS 

Requirements 

Public Affairs 

Functions 

Provide information and support 

to DOE and the TAC in 

occasional stakeholder/public 

meetings, held primarily in 

Moab, UT. 

Responsible for the overall 

Public Affairs functions for the 

project. 

C.3.7 

Real and Personal 

Property 

Maintain accountability of 

assigned personal property. 

Provide facilities maintenance 

input to the TAC Property 

Manager as required. Comply 

with all GSA vehicle 

requirements as implemented by 

the TAC Property Manager. 

Maintain DOE’s Real and 

Personal Property Management 

Program, including fleet 

management and GSA-leased 

vehicles. Maintain property 

management records and 

Inventory. Support DOE in 

accountability of sensitive 

equipment and high value 

equipment. 

C.3.8 

Project Funding and 

Project Performance 

Information  

Provide information to the TAC 

for input into DOE systems. 

Maintain and input project 

funding and performance 

information into DOE systems.  

Input into various DOE systems, 

such as the Integrated Planning, 

Accountability and Budgeting 

System (IPABS). 

C.3.10 

 

Project baseline and 

change control 

functions. 

Provide information to TAC 

when requested, for the baseline, 

schedule, earned value, cost, and 

change control administrative 

functions. 

Responsibility for Moab Project 

baseline, schedule, earned value, 

cost, and Change Control 

Administrative functions. 

C.3.10 

 

Water Management Maintenance of the fresh water 

pond including it’s integrity, silt 

control and equipment that feds 

the pond.  Responsible to 

manage tailings pore fluid. 

Responsible for waste oils and 

fluids associated with site 

operations. 

Operation of the fresh water 

pond, and operation and 

maintenance of the pumping 

equipment, extraction and 

injections wells, and 

groundwater sampling, analysis, 

and reporting. Performs 

groundwater, surface water and 

biota monitoring and prepares 

reports for its own monitoring 

activities. 

C.3.11 
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Task RAC TAC 
PWS 

Requirements 

Quality Assurance Responsible to create RAC 

quality assurance program that 

is acceptable to DOE and TAC. 

Perform quality assurance 

independent assessments and 

surveillances.  Integrate the RAC 

quality assurance program into 

the overall Moab UMTRA 

Quality Assurance Plan based on 

DOE Order 414.1 and 226.1. 

C3.12 

Environment, 

Safety, Health and 

Quality (ESH&Q) 

Responsible for ESH&Q within 

its own organization. Coordinate 

with TAC on project-related 

programmatic ESH&Q 

responsibilities. Perform 

environmental air monitoring.  

Coordinate with TAC to acquire 

water and biota data for 

preparation of ASER. 

The RAC provides personal 

protective equipment (PPE) for 

workers, DOE, and visitors who 

require access to site areas of the 

Moab and Crescent Junction 

sites (hard hats, safety glasses, 

vests). 

Overall project-wide and 

programmatic responsibility for 

ESH&Q.  Prepare ASER.  

Responsible for its own safety 

performance and quality. Provide 

assistance as required by DOE to 

support project safety and quality 

efforts.  Perform independent 

appraisal of work performed by 

RAC. 

C.3.13 

Regulatory 

Compliance 

Operate the site in compliance 

with all applicable laws, 

regulations, and guidelines. 

Responsible for permits for the 

excavation and transportation of 

RRM. 

Obtain and be named as 

responsible party on most of the 

required permits.  There will be 

some RAC managed  permits  

C.3.14 

Independent 

Verification 

Perform sampling and gamma 

scanning as may be required for 

the lower wash, roadways, rail-

lines, or in the disposal cell. 

Perform Independent 

Verification of materials and 

equipment to be released from 

the Moab MTRA project.  

Prepare Supplemental Standards 

Application completion reports 

for properties to be released.  

Perform quarterly haul road 

surveys and otherwise assist in 

ensuring public safety 

requirements are met. The TAC 

has the independent verification 

contractor responsibility 

C.3.15 
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Task RAC TAC 
PWS 

Requirements 

Revegetation Maintain native vegetation and 

control weeds in and around the 

active work areas and buildings.  

Perform snow removal as 

required. 

Maintain native and mixed 

vegetation and control weeds on 

approximately 135 acres 

associated with the well field 

area and the verified clean areas. 

Maintain and operate the 

irrigation system. 

C.3.16 

Vicinity Properties  Remediate VPs, as directed by 

CO 

Perform Inclusion/Exclusion 

surveys on VP’s, to determine 

RRM content.  Conduct 

Independent Verification. 

C.3.17 

Augmented 

Technical 

Assistance 

Perform additional tasks as 

directed by the DOE. 

Perform additional tasks as 

directed by the DOE. 

C.3.18 

Contract Close-out Meet all contractual and 

regulatory requirements for 

contract close-out.  Assist the 

TAC and follow-on contractor 

as needed for seamless project 

transition. 

Meet all contractual and 

regulatory requirements for 

contract close-out.  Assist the 

RAC and follow-on contractor as 

needed for seamless project 

transition. 

C.3.19 

 


